FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOLS
FINANCE DEPARTMENT, PROCUREMENT DIVISION

320 Hospital Drive Ste. 23
Warrenton, Virginia 20186

Phone: (540) 422-8348 Fax: (540) 422-8355

1. DATE:

2. COMMODITY NAME:
3. CONTRACT NUMBER:
4. CONTRACT PERIOD:
S. RENEWAL OPTIONS:
6. FIRMS:

FC V/N 635825
PH 703-450-0800
FX 703-450-0043

FC V/N 646593
PH 540-347-5001
FX 540-347-5021

FC V/N 651861
PH 703-706-0423
(No FAX — E-mail PO’s)

FC V/N 641173
PH 410-443-1793
FX 202-204-8632

FC V/N 637032
PH 703-641-9088
FX 703-641-8965

FC V/N 649869
PH 540-414-5440
FX 703-642-8106

NOTICE OF CONTRACT RENEWAL
January 5, 2021

Open-Ended A/E Services — Construction Management (CM), Value
Engineering (VE), Cost Estimating-Constructability /Plan Review (CE)

20-17smc (as customized below)
February 2, 2021 through February 1, 2022

No renewals remaining

Alpha Corporation (CM, CE) Contract AC-20-17smc

21000 Atlantic Blvd. Suite 400 (New location 1/27/2020)

Dulles, VA 20166

josh.swatman@alphacorporation.com Joshua Swatman Contract Mang.
Elizabeth.blevins@alphacorporation.com Elizabeth Blevins

Downey & Scott, LLC (CM, VE, CE) Contract DS-20-17smc
6799 Kennedy Road, Unit F

Warrenton, VA 20187

billd@downeyscott.com Bill Downey, Managing Principal

Axias, Inc. (formerly Hanscomb Consulting) (VE) Contract HC-20-17smc
225 Reinekers Lane, Suite 200 (new address w/4th renewal)
Alexandria, VA 22314

mluria@axiasinc.com Mark Luria, Principal

KCI Technologies, Incorporated (VE, CE) Contract KCI-20-17smc
19301 Winmeade Dr. #200

Leesburg, VA 20176 Note: updated PO address Jan. 2020; remit
Addpress in Bright remains the same, PO Box in Baltimore, MD
Mary.wiedorfer@kci.com Mary Wiedorfer, PE, Vice President

McDonough Bolyard Peck (CM, VE) Contract MBP-20-17smc
3040 Williams Drive, Suite 300

Fairfax, VA 22031

kmacdonald@mbpce.com Kenneth Macdonald, PE
mbagshaw@mbpce.com Mike Bagshaw

Volkert, Inc. (CM, CE) VI-20-17smc

6225 Brandon Avenue, Suite 540

Springfield, VA 22150

Ben.lineberry@volkert.com Ben Lineberry, Jr., PE
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7.

8.

TERMS: Net 45

FOR FURTHER
INFORMATION CONTACT: Susan R. Monaco, CPPB, CPPO
PH (540) 422-8348

NOTICE TO ALL FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOL USING
DEPARTMENTS: This contract is the result of a competitive bid program and its use must follow
the FCG&PS Procurement Policy/Procedures for the purchase of the commodity listed herein.
Please see the reverse side of this notice for further instructions regarding this contract.

INSTRUCTIONS

Orders: All Using Departments must order services listed by issuing a Purchase Orders per the
Procurement Procedures Manual, after following the instructions below. An extra copy of the
Procedures Manual from the Procurement county webpage.

PROJECT ORDERS AND PROCEDURES FOR ORDERING SERVICES FOR OPEN-END
ARCHITECTURAL SERVICES:

Types of Project Orders:
Lump Sum Fee Project Orders: Lump sum fees shall be negotiated individually for each project and
issued as a separate Purchase Order (pricing shall be based on the attached hourly fee schedule).

Hourly Rate Project Orders: When the scope of services involves work of such nature that the Firm
cannot reasonably estimate the time which would be required to provide the services, the Using
Department may authorize an Hourly Rate based on the actual hours worked times the hourly
rates indicated on the attached fee schedule and other approved expenses. A maximum Purchase
Order fee or cost not to exceed limitation shall be agreed upon for Hourly Rate Purchase Orders.
When an Hourly Rate Purchase Order is used, the Firm shall submit detailed time records,
documentation for other expenses, and such other evidence as the Using Department may require
to support the Firm’s billing request.

Procedures for Ordering Services

Coming soon: Using Departments will utilize these contracts on a rotating basis, using a spreadsheet
the Procurement Division will develop and post on the County Intranet, to ensure equitable sharing of
tasks among all awarded Firms. Presently, that process is still under development. The Using
Department will request a lump sum fee or hourly rate proposal for each Project from the Firm. At
the Firm’s expense, the Firm shall visit the site and prepare a detailed proposal for accomplishing
the services. The Firm shall determine feasibility of the proposed budget at this time. The Firm
shall prepare a detailed lump sum or hourly rate (as applicable) fee proposal for accomplishing the
services.

The Using Department will evaluate the Firm’s fee proposal and may negotiate a suitable lump sum
fee or a “not to exceed” amount with the Firm. Prompt completion of fee negotiations is imperative.
Following successful negotiations, the Using Department will prepare a purchase order for the
agreed scope of work and fee proposal, incorporating by reference the terms and conditions of this
contract and forward to the Procurement Division. Once the Procurement Division has processed
the purchase order (and assigned a number) the Using Department will authorize and instruct the
Firm to proceed with the appropriate phase of the work. All purchase orders shall incorporate by
reference the terms of this agreement.

The Firm shall not perform any work that has not been authorized by a written purchase order (or
change order) executed by the Procurement Division. The Firm assumes all risk and financial
liability for any services rendered without such proper authorization.
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The Using Department reserves the right, at its sole discretion, to issue purchase orders to any
Open-End firm based on its evaluation of each Firm’s qualifications, expertise, capabilities,
performance record, current workload, location or distance to the project and other factors as may
be pertinent to a particular project.

Purchase Order Restriction/Maximum Fee Limitation: No individual purchase order fee shall
exceed $500,000* under contracts awarded within Open-End A/E contracts, and the sum of all
projects during the contract term shall not exceed $1,500,000* If a project is expected to be over
this amount, requirements shall be forwarded to the Procurement Division and a separate RFP will
be done for that project.

* These limited raised per Procurement Policy revisions effective with the fourth/final renewal of
this contract.

Change Orders: Change orders, authorized by the Procurement Division, may be issued to modify
the scope of a Purchase Order. Change orders may add to, delete or otherwise modify the scope of
services against a particular Purchase Order.

In making any modifications, the resulting increase or decrease in cost for the modification shall be
determined by one of the following methods:

A. The written modification shall stipulate the mutually agreeable fixed price for the specific
addition to and/or deletion from the scope of work and/or specifications, which shall be
added to or deducted from the total contract amount.

B. The written modification shall direct the Firm to proceed with a specific scope of work
and to keep, and present in a form as the Using Department may direct, a correct
account of the actual man-hours by category and discipline and the time sheets
therefore. The fee amount will be the man-hours expended multiplied by the hourly
rates specified in attached hourly fee schedule. No additional increase for overhead and
profit will be allowed. Changes using this procedure will usually specify a maximum

amount.

2. All correspondence and documents (to include invoices) shall reference the contract number,
applicable purchase order number and any project reference number the Using Department may
identify.

3. Approval of Firm’s invoice is the responsibility of the receiving using department.

4. Any complaint as to quality of services or violation of contract provisions by the Firm shall be

reported to the Procurement Division for handling with the Firm. All complaints must be submitted
in writing and can be forwarded to Procurement via fax, e-mail or courier.

S. Renewals: As stated on the face of this notice, there is one (1) one-year renewals remaining on this
contract; Firms may only negotiate adjustments to the fee schedules during the renewal timeframe
which should occur approximately 90 days prior to the current term. Per the contracts, Firms may
utilize the CPI-U, Other Services, as the method of fee adjustment. The contract officer must
approve all price increases. Contract users will be sent notification of contract changes from the
Procurement Division as official notification of such changes, if approved.
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FEE SCHEDULE, Contract AC-20-17smc
Rates noted as 2020-2021 remain the same, for 2021-2022 Renewal

Alpha Corporation (CM, CE)
FC V/N 635825 21000 Atlantic Blvd., Suite 400
PH 703-450-0800 Dulles, VA 20166
josh.swatman@alphacorporation.com Joshua Swatman Contract Mang.

Elizabeth.blevins@alphacorporation.com Elizabeth Blevins
Third Renewal Period (2/1/20 - 2/1/21)

Group I - Construction Management

Labor Category Fully Loaded Rate (*)
Principal/Director 5201.49/hr
Project Manager $185.99/hr
Senior Scheduler/Claims Analyst 5180.82/hr
Scheduler 5134.33/hr
Construction Manager $144.66/hr
Senior Inspector $98.16/hr (OT = 5118.83/hr)
Inspector S77.50/hr (OT = 592.99/hr)
Admin. Assistant $56.83/hr (OT = 567.16/hr)

Group lli - Cost Estimating/Constructability-Plan Review

Labor Category Fully Loaded Rate (*)

Principal/Director $201.49/hr

Project Manager $185.99/hr

Senior Engineer $170.49/hr

Engineer $139.49/hr

Senior Estimator $180.82/hr

Estimator $129.16/hr

Construction Manager $144.66/hr

Reimbursables
Hourly rate projects subject to reimbursables as mutually agreed to and
supported with appropriate documentation; fees listed below.

Mileage ** 50.58/mile (per prevailing GSA rate)
Cell Phone *** §75/month
Reproduction

81/2" x 11" (Black and White) $0.10/sheet

81/2" x 11 (Color) $1.00/sheet

Plans $2.00/sheet
Deliveries At cost
Subconsultants (if required) At cost + 10% G&A

(*) Annual escalation will be applied per County RFP protocols.

(**) Mileage will be charged for use of personal vehicles on contract assignments and
will be charged for job related travel exceeding 50 miles each way. If the assignment
requires the use of a truck, Alpha will charge the prevailing VDOT monthly lease rate.

(***) Cell phone charges will only apply as a direct expense on field CM&I
assignments, and only if required by the job to have a cell phone.
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FEE SCHEDULE, Contract DS-20-17smc

See Rate Changes for 2021-2022 below

FC V/N 646593 Downey & Scott, LLC (CM, VE, CE)
PH 540-347-5001 6799 Kennedy Road, Unit F
FX 540-347-5021 Warrenton, VA 20187

billdwdowneyscott.com Bill Downey, Managing Principal

Downey & Scott 2021 Hourly Rates

Group I, Construction Management

Senior Project Manager $142.75

Project Manager / Contract Administration $130.40

Senior Utility Consultant $119.65

Construction Manager/Field Engineer $114.85

Asst. Project Manager $88.70

Project On Site Inspector $88.70

Admin / Technical Support Staff $78.30

Group II, Value Engineering

CVS / PE / Value Engineering $172.30
Facilitator

Architect Team Member $167.00
Civil Engineer Team Member $158.70
Structural Engineer Team Member $158.70
Mechanical Engineer Team Member $167.00
Electrical Engineer Team Member $167.00
AVS / Senior Cost Estimator $141.00
Admin / Technical Support Staff $78.30
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FEE SCHEDULE, Contract DS-20-17smc
See Rate Changes for 2021-2022 below

FC V/N 646593 Downey & Scott, LLC (CM, VE, CE)
PH 540-347-5001 6799 Kennedy Road, Unit F
FX 540-347-5021 Warrenton, VA 20187

billd@wdowneyscott.com Bill Downey, Managing Principal

Downey & Scott 2021 Hourly Rates

Group III, Cost Estimating/Constructability- Plan
Review
Senior Cost Engineer / Chief Estimator $153.85
Lead Estimator — Architectural / Structural $132.45
Mechanical Estimator $121.70
Electrical Estimator $121.70
Site/Civil Estimator $121.70
Construction Manager/ Reviews & QA $116.70
Estimating CAD Technician $95.45
Admin / Technical Support Statf $ 78.30

Expenses / Reimbursable Expenses

In House Expenses / Printing / Copies / Mileage

In-House Plots B/'W 247x36” $ 1.85 /page
In-House Plots Color 247x36” $2.75 /page
In House Black and White Copies 8.5"x11” $ .10/copy
In House Color Copies 8.57"x11” $ 5l/copy
Mileage — charged at current Federal rate $ .575/mile

Small printing efforts will be done in hotise.

Note: in the event that printed (large sets) plan sets and project manuals are necessary it
would be most economical to send the documents out to a commercial printer. In the event
we out sourced Plan and Document Printing. we propose to perform at cost plus a 10% fee
added to all purchased plan printing services.

Additional Note: Mileage will only be charged for travel exceeding fifty (50) miles each
way.
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FEE SCHEDULE, Contract HC-20-17smc
No rate changes for 2021-2022; note Name Change! Use rates below.

FC V/N 651861*new Axias, Inc. (formerly Hanscomb Consulting, Inc.) (VE)
PH 703-706-0423 225 Reinekers Lane, Suite 200, Alexandria, VA 22314
(No FAX — E-mail PO’s) Alexandria, VA 22314

mluria@axiasinc.com Mark Luria, Principal

Consulung

@®. Hanscomb
.’.’

Fauquier County Submitted:
Group II - Value Engineering 12/10/2017
Average Hourly Rates for Base Year (2018)

Contract 20-17smc

Hanscomb Consulting, Inc. - Labor Rates 2018

Staff Position LU
Principal $174.00
Certified Value Specialist $165.00
CVS Alternate N.A.
Sr. Architect $150.00
Project Architect $135.00
Sr. Cost Manager $135.00
Cost Manager $110.00
Cost Estimator $95.00
Mechanical Engr $139.50
Plumbing Engr $139.50
Electrical Engr $139.50
Structural Engr $139.50
Civil Engr $139.50
Notes:

1|Includes 5% markup within the hourly billing rate quoted
2|Allowable reimbursable expenses will be billed at cost.
3|Travel mileage rate: $.535/mile
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FEE SCHEDULE, Contract KCI-20-17smc
No rate changes for 2021-2022, use rates noted below

FCV/N 641173 KCI Technologies, Incorporated (VE, CE)
PH 410-443-1793 19301 Winmeade Drive, #200
FX 202-204-8632 Leesburg, VA 20176
Mary.wiedorfer@kci.com Mary Wiedorfer, PE, Vice President

—— - F
i —
Faugquier County Contract 20-17
FEE SCHEDWLE
K C l_ Group Il Value Engineering
Group I, Cost Estimating/Constructability-Plan Review
KCl Technologies, Inc. Phone: [410) 243-1733
22560 Glenn Drive, Suite 118 Fax: 202-204-8632
Sterling, VA 20164 email: mary.wiedorfer@kci.com
Principal in Charge: Mary Wiedorfer, PE, CCM, LEED AP, PMP Performance Period:  2/2/2018 thru 2/1/2019
Staff Classification Hourly Rate Staff Classification Hourly Rate

Group Il, Value Engineering

Mote: Each value enginesring study iz developed specific to soch project’s requiremants. For this regson, not ol staff positions will be used for evary study. Eoch proposed
stwdy will be subject to the County's approval regarding staffing support and fees.

Sr. Project Manager 5130.00 %r. Cost Enginesr 5140.00
Project Manager 5108.00 Cost Engineer 5132.50
Project Engineer 592.00 Scheduler 5141.50
Principal - Architect/Interior Design 5120.00

5r. Project Manager - Architect/Interior Design 5150.00 Certified Value Specialist 5179.73
Project Architect/Interior Design Manager 5135.00 AV'S Technical Recorder 575.00
Architect I|fInterior Designer || 5118.11

Architect |/Interior Designer | 5107.84 Civil Engineer - Site Development 5$130.00
Administrative Support 570,00 Civil/Environmental Engr - Stormwater Mgmt $120.00
Electrical Engineer 5143.78 Structural Engineer 5133 51
Fire Protection Engineer 5154.05 Mechanical Engineer 5140.19
Landscape Architect 5132.50 Plumbing Engineer 512324

Group lll, Cost Estimating/Constructability-Plan Review

Note: Each constructability review is developed specificolly for eoch project. The staf positions may vary between projects. The rotes proposed in Group II: Volue
Ergineanng Studies will be urad to fulfill any speciaity or expartise to supplement a constructobility rewiew subjact to the County’s opproval.

Constructability Reviewer for Construction

Documents 5134.50 Sr. Cost Enginesr 4140.00

Office Engineer $50.00 Cost Engineer 513250

Administrative Support 565.00 mech/Electrical Cost Estimator 5127.50
Scheduler 5141.50

Proposal Notes:

Howrly rate prejects subject to reimbursables as mutually agreed to and supported with appropriate documentation

Current Mileage rate is 50.535 for mileage reimbursement in excess of 50 miles each way

Per Diem to be charged in accordance with current County policy, which permits up to a total of 545/day for all three meals, supperted with
receipts. Lodging, if required, is expected to be charged at cost with no mark up.

Markup on Subcontract Fees limited to 5% no markup on per diem, mileage or travel costs
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FEE SCHEDULE, Contract MBP-20-17smc
See Rate Changes (“Option YR 47) for 2021-2022 below

FC V/N 637032 McDonough Bolyard Peck (CM, VE)
PH 703-641-9088 3040 Williams Drive, Suite 300
FX 703-641-8965 Fairfax, VA 22031

kmacdonald@mbpce.com Kenneth Macdonald, PE mbagshaw@mbpce.com Mike Bagshaw
Additional note: Mileage will only be charged for travel exceeding 50 miles each way.

Group | - Construction Management

Option YR 1|Option YR 2 |Option YR 3| Option YR 4
Initial Term Rate @ Rate @ Rate @ Rate @
IClassification 2.7% 1.7% 1.60% 2.70%
Hourly Rate
Increase Increase Increase Increase
(2018) (2019) (2020) (2021)
Executive B 23000 |5 23621 |5 24023 (S5 243075  250.66
Project Manager 5 160.00 |5 16432 |5 167.11 |5 16978 |5 17436
Senior Engineer 5 15000 (5 15405 |5 15667 |5 15918 |5  163.48
Engineer 5 95.00|$ 9757 |% 9923 |5 10082(S% 10354
(Construction Manager 5 135.00 (5 13865 |5 14101 |5 14327 |5 14714
Senior Field Engineer 5 120005 12324 |5 12534 |5 12735|5 13079
Lead Field Engineer 5 110005 11297 |5 11489 |5 11673 |5 119.88
Field Engineer g 90.00 (5 9243 |5 9400|5 95505 98.08
Engineer Aide 5 50005 51.35|§ 5222|5 53065 54.49
Clerical S 65005 6676 |5 6789 |5 GEBOB|S 70.84
Group Il - Value Engineering
Option YR 1| Option YR 2 |Option YR 3| Option YR 4
Initial Term Rate @ Rate @ Rate @ Rate @
Classification 2.7% 1.7% 1.6% 2.7%
Hourly Rate
Increase Increase Increase Increase
(2018) (2019) (2020) (2020)
Executive/Certified Value Specialist (CVS) S 230005 23621 |5 24023 |5 244075 250.66
Project Manager B 160.00 |5 16432 |5 16711 |5 16978 |5 17436
Senior Architect 5 14000 |5 143.78 |5 14622 |$ 14856 |5  152.57
Senior Engineer B 15000 | % 15405 |5 15667 |5 15918 |5  163.48
Engineer S 95.00 (% 9757 (S 9923 (S 10082|5 103.54
Senior Cost Estimator B 130.00|% 13351 |5 13578 |5 13795|& 14167
Cost Estimator S 100.00 |5 102.70 |5 10445 |$ 10612 |5 108.99
Engineer Aide S 50.00(% 51.35(& 5222(5 53065 54.49
Clerical B 65.00 |5 66765 67.89|5 6B98(S 70.84
Reimbursables
Description Cost per Unit
Telephone Calls, Telegrams and Cables Cost
Transportation by Automobile 50.575/mile
Transportation by Public Conveyance Cost
Shipping Cost

Notes:

1) Mileage will only be charged for travel exceeding fifty (50) miles each way.
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FC V/N 649869
PH 540-414-5440
FX 703-642-8106

FEE SCHEDULE, Contract VI-20-17smc
See Rate Changes for 2021-2022 below, noted as YEAR 5 RATES

Volkert, Inc. (CM, CE) VI-20-17smc
6225 Brandon Avenue, Suite 540
Springfield, VA 22150

Ben.lineberry@volkert.com Ben Lineberry, Jr., PE

Volkert, Inc.
Fee Proposal
RFP # 20-17sm
Open End As Required Architectural/Engineering Services for:
Year 5 Effective Date - 2/2/21 -2/1/22
GROUP | - Construction Management

Additional note: Mileage will only be charged for travel exceeding 50 miles each way.

Year 1 Hourly

Year 2 Hourly

Year 3 Hourly

Year 4 Hourly

Year 5 Hourly

Classification Rate Rate Rate Rate Rate
Construction Project Manager (PE) | S 185.61 | S 190.62 | S 193.86 | S 196.96 | S 202.28
Construction Manager S 97.68 | S 100.32 | S 102.02 | S 103.66 | S 106.45
Lead Construction Inspector S 90.16 | S 9259 | S 9417 | & 95.67 | & 98.26
Construction Inspector ) 64.31 | S 66.05 | S 67.17 | S 68.25 | S 70.09
Trainee Inspector S 55.04 | § 56.52 | $ 57.48 | S 58.40 | S 59.98
Architectural Inspector S 100.24 | S 102.95 | § 104.70 | S 106.37 | & 109.24
Reimbursable Expenses
Description Unit price Unit price Unit price Unit price Unit price
50.535 per $0.535 per $0.58 per $0.58 per S0.58 per
Mileage mile mile mile mile mile
Laboratory Material Testing Direct Cost Direct Cost Direct Cost Direct Cost Direct Cost

GROUP 3 - Cost Estimating/Constructability - Plan Review

Year 1 Hourly

Year 2 Hourly

Year 3 Hourly

Year 4 Hourly

Year 5 Hourly

Classification Rate Rate Rate Rate Rate
Estimating & Plan Review Mgr. S 23578 | S 242.15 | S 246.26 | S 250.20 | 5 256.96
Sr. Cost Estimator S 146.86 | S 150.83 | S 153.39 | S 155.84 | S 160.05
Cost Estimator ) 91.20 | S 93.66 | S 95.25 | S 96.78 | S 99.39
Senior Plan Reviewer S 157.56 | S 161.81 | S 164.56 | S 167.20 | 5 171.71
Senior Engineer S 156.99 | § 161.23 | § 163.97 | S 166.59 | & 171.09
Engineer ) 91.20 | S 93.66 | S 95.25 | S 96.78 | S 99.39
Reimbursable Expenses
Description Unit price Unit price Unit price Unit price Unit price

50.535 per  |%0.535 per $0.58 per $0.58 per S0.58 per

Mileage mile mile mile mile mile
Copies 50.10/ sheet |$0.10/ sheet |50.10/ sheet |50.10/ sheet [50.10/ sheet
Plots $1.50/ sheet |$1.50/ sheet [$1.50/ sheet [51.50/ sheet |$1.50/ sheet
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